
SITE ADDRESS:

ENGINEERING COMPANY:

BONDS IN THE AMOUNT OF: for GRADING

(Rounded to the nearest 100s) for FAITHFUL PERFORMANCE

for LABOR & MATERIAL

for SURVEY MONUMENTATION

DATE: BY: TITLE:

[Insert DSD Logo]

Grading Work Order No. GR230016

OTAY RANCH ~ MU-1 

0 SANTA CAROLINA RD.

CHULA VISTA, CA 91913

Improvement Work Order No.

Map Work Order No. 

DWG No. 23046

ENGINEER'S COST ESTIMATE

TOTAL SUMMARY

(Insert information only in shaded cells)

Company Job No. 77222.2

SB&O, INC.

3990 RUFFIN ROAD, STE 120

SAN DIEGO, CA 92123

(858) 560-1141

Original Date: 10/16/2023

Revised Date:

Revised Date:

Earthwork 79,617.98$                                         25% 19,904.50$                                         

Revised Date:

Current Date: 10/16/2023

ITEM TOTAL

% OF COST TO BE 

BONDED TOTAL

SUBTOTAL 28,088.66$                                         

Storm Drain 8,184.16$                                           100% 8,184.16$                                           

BMPs -$                                                     100% -$                                                     

Landscape -$                                                     100% -$                                                     

Surface Improvements -$                                                     100% -$                                                     

10% CONTINGENCY 2,808.87$                                           

TOTAL GRADING BOND 30,897.52$                                         

ITEM TOTAL

% OF COST TO BE 

BONDED TOTAL

SUBTOTAL -$                                                     

10% CONTINGENCY -$                                                     

TOTAL AMOUNT TO BE BONDED -$                                                     

Traffic -$                                                     100% -$                                                     

Utilities -$                                                     100% -$                                                     

Miscellaneous -$                                                     100% -$                                                     

SUBTOTAL -$                                                     

FAITHFUL PERFORMANCE BOND

LABOR & MATERIAL BOND

ITEM TOTAL

% OF COST TO BE 

BONDED TOTAL

TITLE: PRESIDENT

RCE EXPIRATION: 9/30/23

STAFF USE ONLY

10% CONTINGENCY -$                                                     

TOTAL MISCELLANEOUS BOND -$                                                     

RCE SEAL ENGINEER OF WORK SIGNATURE

PRINT NAME: AARON PARKER

NOTE: UNIT PRICES ARE BASED ON AVAILABLE COUNTY OF SAN DIEGO LAND DEVELOPMENT DIVISION UNIT PRICE LIST, JULY 2017

WILL SATISFY THE PROVISIONS OF ARTICLE (18.16.230) OF THE CITY OF CHULAVISTA MUNICIPAL CODE FOR IMPROVEMENT OF:

Page 1 of 13



SITE ADDRESS:

ENGINEERING COMPANY:

ITEM NO. QUANTITY UNIT  UNIT PRICE 

1 C.Y. 23.97$         

2 1750 C.Y. 13.07$         

3 C.Y. 7.79$           

4 C.Y. 30.50$         

5 C.Y. 23.97$         

6 C.Y. 13.07$         

7 78462 S.F. 0.49$           

8 100 EA. 3.27$           

9 S.F. 0.44$           

10 S.F. 0.30$           

11 EA. 5.45$           

12 1350 L.F. 1.74$           

13 1600 L.F. 3.27$           

14 S.F. 0.27$           

15 S.F. 0.44$           

16 2400 S.F. 0.35$           

17 S.F. 0.09$           

18 S.F. 0.03$           

19 L.F. 32.68$         

20 L.F. 38.13$         

21 EA. 2,723.29$   

22 S.F. 49.03$         

23 C.Y. 735.29$      

24 S.F. 32.68$         

25 S.F. 0.44$           

26 960 S.F. 8.66$           

27 5 EA. 247.50$      

28

29

30

31

32

33

-$                                

-$                                

8"

-$                                

-$                                

Sub Drain

Sub Drain Headwall -$                                

4-6"

Masonry -$                                Wall, Retaining

Gravity -$                                

Crib -$                                

Cast-in-place -$                                

TOTAL EARTHWORK COSTS 79,617.98$                    

OTHER

-$                                

INLET PROTECTION 1,237.50$                      

STABIILIZED CONST. ENTRANCE 8,313.60$                      

-$                                

-$                                

-$                                

[Insert DSD Logo]

45215

SB&O, INC.

3990 RUFFIN ROAD, STE 120

SAN DIEGO, CA 92123

(858) 560-1141

GR230016

0

0

23046

77222.2

45215

0

Current Date:

Grading Work Order No.

Improvement Work Order No.

Map Work Order No. 

DWG No.

ENGINEER'S COST ESTIMATE

EARTHWORK SECTION

OTAY RANCH ~ MU-1 

0 SANTA CAROLINA RD.

CHULA VISTA, CA 91913

0

(Insert information only in shaded cells)

Revised Date:

0Revised Date:

Company Job No. 

5,232.00$                      

Straw Bales

Silt Fence

-$                                

840.00$                          

-$                                

2,349.00$                      

Original Date:

Hydro-Seed

Straw Mat

Coconut Fiber Mat -$                                

-$                                

TOTAL

Jute Mat (not as independent BMP)

Revised Date:

327.00$                          

-$                                

-$                                > 20,000

ITEM DESCRIPTION

Wood Fiber Mat -$                                

0-1,000

1,001-20,000

> 20,000

0-1,000

1,001-20,000

-$                                

22,872.50$                    

-$                                

-$                                

-$                                

Sand/Gravel Bag

Grading Embankment/Excavation

Grading Export or Import

Clearing and Grubbing 38,446.38$                    

Erosion Control

Guar Binder -$                                

Bonded Fiber Matrix

Fiber Rolls
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SITE ADDRESS:

ENGINEERING COMPANY:

ITEM NO. QUANTITY UNIT  UNIT PRICE 

1 EA. 348.58$         

2 C.Y. 1,198.25$     

3 EA. 5,228.72$     

4 EA. 4,901.92$     

5 EA. 5,228.72$     

6 EA. 272.33$         

7 EA. 435.72$         

8 EA. 4,901.92$     

9 EA. 5,446.58$     

10 C.Y. 708.05$         

11 EA. 8,932.39$     

12 EA. 1,198.25$     

13 EA. 2,723.29$     

14 L.F. 59.92$           

15 L.F. 103.49$         

16 L.F. 119.82$         

17 L.F. 130.72$         

18 L.F. 157.96$         

19 L.F. 179.75$         

20 L.F. 190.63$         

21 L.F. 217.86$         

22 L.F. 277.78$         

23 L.F. 315.90$         

24 L.F. 21.79$           

25 L.F. 38.13$           

26 L.F. 70.81$           

27 L.F. 87.14$           

28 L.F. 98.04$           

29 L.F. 152.51$         

30 L.F. 174.29$         

31 L.F. 21.79$           

32 31 L.F. 70.81$           

33 L.F. 87.14$           

34 L.F. 98.04$           

35 L.F. 152.51$         

36 L.F. 174.29$         

37 L.F. 196.07$         

38 L.F. 21.79$           

39 L.F. 38.13$           

40 L.F. 70.81$           

41 L.F. 87.14$           

42 L.F. 98.04$           

43 L.F. 108.93$         

44 L.F. 130.72$         

45 EA. 5,989.05$     Curb Inlet

-$                                

42" -$                                

48" -$                                

Culvert

(CMP Pipe)

12" -$                                

18" -$                                

24" -$                                

30" -$                                

36"

Catch Basin

Culvert 

(Reinforced Concrete Pipe, PCP)

Culvert 

(PVC Pipe)

36" -$                                

42" -$                                

24" -$                                

30" -$                                

12" -$                                

18" -$                                

Concrete Lug D-63 -$                                

Concrete Pipe Collar D-62 -$                                

Concrete

-$                                

Catch Basin 24"x24"

30" -$                                

Culvert

(HDPE Pipe)

12" -$                                

18" 2,195.11$                      

36" -$                                

42" -$                                

42" -$                                

48" -$                                

Brooks (PVT) -$                                

24" -$                                

24" -$                                

30" -$                                

8"-12"

Structural -$                                

48" -$                                

Concrete Energy Dissipater D-41 -$                                

Cleanouts Type A (D-9) -$                                

(Storm Drain) Type B (D-10) -$                                

Type A (D-1) -$                                

Box Culvert P.C.C. -$                                

36" -$                                

Type I (D-29) -$                                

54"

Type G (D-8) -$                                

Type F (D-7) -$                                

-$                                

18" -$                                

4"-6" -$                                

-$                                

60" -$                                

72" -$                                

Catch Basin 18"x18" Brooks Box (PVT)

ITEM DESCRIPTION TOTAL

AC Spillway D-22 -$                                

Revised Date: 0

Revised Date: 0

Current Date: 45215

Company Job No. 77222.2

SB&O, INC.

3990 RUFFIN ROAD, STE 120

SAN DIEGO, CA 92123

(858) 560-1141

Original Date: 45215

Revised Date: 0

[Insert DSD Logo]

ENGINEER'S COST ESTIMATE

STORM DRAIN SECTION

Grading Work Order No. GR230016

OTAY RANCH ~ MU-1 

0 SANTA CAROLINA RD.

CHULA VISTA, CA 91913

Improvement Work Order No. 0

Map Work Order No. 0

DWG No. 23046

(Insert information only in shaded cells)
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46 1 EA. 5,989.05$     

47 EA. 6,588.18$     

48 EA. 2,723.29$     

49 EA. 544.65$         

50 EA. 653.59$         

51 EA. 707.37$         

52 L.F. 1,116.56$     

53 L.F. 27.24$           

54 L.S. 32,679.48$   

55 EA. 4,084.93$     

56 EA. 7,788.61$     

57 EA. 5,882.30$     

58 EA. 8,714.53$     

59 EA. 2,124.16$     

60 EA. 2,723.29$     

61 C.Y. 163.40$         

62 C.Y. 174.29$         

63 C.Y. 185.18$         

64 C.Y. 196.07$         

65 C.Y. 217.86$         

66

67

68

69

70

71

72

73

-$                                

TOTAL STORM DRAIN COSTS 8,184.16$                      

-$                                

-$                                

-$                                

-$                                

-$                                

-$                                

OTHER

-$                                

Curtain Wall

Headwalls

Rip Rap (Energy Dissipater)

Drainage Channel P.C.C. (D-70 & D-71) -$                                

D-40 (2.0 Ton) -$                                

D-40 (4.0 Ton) -$                                

D-40 (.50 Ton) -$                                

D-40 (1.0 Ton) -$                                

D-40 (.25 Ton) -$                                

D-38 -$                                

D-72 -$                                

Underdrain Pipe D-27 -$                                

Gravity Type (<60") -$                                

Gravity Type (>60") -$                                

Drainage Ditch D-75 -$                                

HEC-2 Study and FEMA Revision -$                                

Inlet Apron D-39 -$                                

Pipe Collar D-62 -$                                

Wing Type (<60") -$                                

Wing Type (>60") -$                                

Type C (D-3) -$                                

Curb Outlet Type A (D-25) -$                                

Type B (D-2) 5,989.05$                      
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