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CITY OF
CHUIA VISTA

SITE ADDRESS:

Deve

OTAY RANCH ~ MU-1
0 SANTA CAROLINA RD.

lopment Services
Land Development |

Department
Development Processing

Engineer's Cost Estimate

ENGINEER'S COST ESTIMATE
TOTAL SUMMARY

(Insert information only in shaded cells)

Grading Work Order No.
Improvement Work Order No.

Map Work Order No.

GR230016

CHULA VISTA, CA 91913 DWG No. 23046
Company Job No. 77222.2
ENGINEERING COMPANY:
SB&O, INC. Original Date: 10/16/2023
3990 RUFFIN ROAD, STE 120 Revised Date:
SAN DIEGO, CA 92123 Revised Date:
(858) 560-1141 Revised Date:
Current Date: 10/16/2023
% OF COST TO BE
ITEM TOTAL BONDED TOTAL
Earthwork S 79,617.98 25% S 19,904.50
Storm Drain S 8,184.16 100% S 8,184.16
BMPs $ - 100% $ -
SUBTOTAL| $ 28,088.66
10% CONTINGENCY| $ 2,808.87
TOTAL GRADING BOND| $ 30,897.52
% OF COST TO BE
ITEM TOTAL BONDED TOTAL
Landscape S - 100% S -
Surface Improvements S - 100% S -
Traffic S - 100% S -
Utilities S - 100% S -
SUBTOTAL| $ -
10% CONTINGENCY| $ -
TOTAL AMOUNT TO BE BONDED| $ -
FAITHFUL PERFORMANCE BOND
LABOR & MATERIAL BOND
% OF COST TO BE
ITEM TOTAL BONDED TOTAL
Miscellaneous S - 100% S -
SUBTOTAL| $ -
10% CONTINGENCY| $ -
TOTAL MISCELLANEOUS BOND| $ -
RCE SEAL ENGINEER OF WORK SIGNATURE
PRINT NAME: AARON PARKER
TITLE: PRESIDENT
RCE EXPIRATION: 9/30/23
STAFF USE ONLY
BONDS IN THE AMOUNT OF: for GRADING
(Rounded to the nearest 100s) for FAITHFUL PERFORMANCE
for LABOR & MATERIAL
for SURVEY MONUMENTATION

WILL SATISFY THE PROVISIONS OF ARTICLE (18.16.230) OF THE CITY OF CHULAVISTA MUNICIPAL CODE FOR IMPROVEMENT OF:

DATE:

BY:

TITLE:

NOTE: UNIT PRICES ARE BASED ON AVAILABLE COUNTY OF SAN DIEGO LAND DEVELOPMENT DIVISION UNIT PRICE LIST, JULY 2017
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Engineer's Cost Estimate

ENGINEER'S COST ESTIMATE

EARTHWORK SECTION

(Insert information only in shaded cells)

3990 RUFFIN ROAD, STE 120

SAN DIEGO, CA 92123
(858) 560-1141

Grading Work Order No. GR230016
Improvement Work Order No. 0
Map Work Order No. 0

DWG No. 23046

Company Job No. 77222.2

Original Date: 45215

Revised Date: 0

Revised Date: 0

Revised Date: 0

Current Date: 45215

ITEM NO. ITEM DESCRIPTION QUANTITY |UNIT UNIT PRICE TOTAL
1 Grading Embankment/Excavation 0-1,000 c.y. S 2397 | S -
2 1,001-20,000 1750 C.Y. S 13.07 | S 22,872.50
3 > 20,000 C.Y. S 7.79 | S -
4 Grading Export or Import 0-1,000 c.y. S 30.50 | $ -
5 1,001-20,000 C.Y. S 2397 | $ -
6 > 20,000 cC.Y. S 13.07 | S -
7 Clearing and Grubbing 78462 S.F. S 049 (S 38,446.38
8 Erosion Control Sand/Gravel Bag 100 EA. S 3.27 (S 327.00
9 Jute Mat (not as independent BMP) S.F. S 0.44 ]S -
10 Straw Mat S.F. S 030(S -
11 Straw Bales EA. S 545 (S -
12 Silt Fence 1350 L.F. S 1.74 | $ 2,349.00
13 Fiber Rolls 1600 L.F. S 3271 5,232.00
14 Wood Fiber Mat S.F. S 0.27 (S -
15 Coconut Fiber Mat S.F. S 044 (S -
16 Hydro-Seed 2400 S.F. S 035]S 840.00
17 Bonded Fiber Matrix S.F. S 0.09 (S -
18 Guar Binder S.F. S 0.03(S -
19 Sub Drain 4-6" L.F. S 32.68 | S -
20 8" L.F. S 38.13 | $ -
21 Sub Drain Headwall EA. $2,723.29 | $ -
22 Wall, Retaining Masonry S.F. S 49.03 | $ -
23 Cast-in-place c.y. S 73529 (S -
24 Gravity S.F. S 32.68|S -
25 Crib S.F. S 04415 -
OTHER
26 STABIILIZED CONST. ENTRANCE 960 S.F. S 8.66 | $ 8,313.60
27 INLET PROTECTION 5 EA. S 24750 S 1,237.50
28 S -
29 S -
30 S -
31 S -
32 S -
33 S -
TOTAL EARTHWORK COSTS| $ 79,617.98
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ENGINEER'S COST ESTIMATE
STORM DRAIN SECTION

(Insert information only in shaded cells)

SITE ADDRESS: Grading Work Order No. GR230016
OTAY RANCH ~ MU-1 Improvement Work Order No. 0
0 SANTA CAROLINA RD. Map Work Order No. 0
CHULA VISTA, CA 91913 DWG No. 23046

Company Job No. 77222.2

ENGINEERING COMPANY:

SB&O, INC. Original Date: 45215
3990 RUFFIN ROAD, STE 120 Revised Date: 0
SAN DIEGO, CA 92123 Revised Date: 0
(858) 560-1141 Revised Date: 0

Current Date: 45215

ITEM NO. ITEM DESCRIPTION QUANTITY |UNIT UNIT PRICE TOTAL

1 AC Spillway D-22 EA. S 348.58 | $ -
2 Box Culvert P.C.C. c.y. S 1,198.25 (S -
3 Catch Basin Type G (D-8) EA. $ 522872 (S -
4 Type F (D-7) EA. S 4,901.92|S -
5 Type | (D-29) EA. $ 522872|% -
6 Catch Basin 18"x18" Brooks Box (PVT) EA. S 27233 (S -
7 Catch Basin 24"x24" Brooks (PVT) EA. S 43572 | $ -
8 Cleanouts Type A (D-9) EA. S 4,901.92 (S -
9 (Storm Drain) Type B (D-10) EA. $ 5,446.58 | $ -
10 Concrete Structural c.y. S 708.05 | S -
11 Concrete Energy Dissipater D-41 EA. $ 893239 (S -
12 Concrete Lug D-63 EA. S 1,198.25 (S -
13 Concrete Pipe Collar D-62 EA. $ 2,723.29| S -
14 Culvert 12" L.F. S 59.92 | $ -
15 (Reinforced Concrete Pipe, PCP) 18" L.F. S 10349 | $ -
16 24" L.F. S 119.82 | $ -
17 30" L.F. S 130.72 | $ -
18 36" L.F. S 157.96 | $ -
19 42" L.F. S 179.75 | $ -
20 48" L.F. S 190.63 | $ -
21 54" L.F. S 217.86 | S -
22 60" L.F. S 277.78 | S -
23 72" L.F. S 31590 | $ -
24 Culvert 4"-6" L.F. S 21.79 | $ -
25 (PVC Pipe) 8"-12" L.F. S 38.13 | $ -
26 18" L.F. S 70.81 | $ -
27 24" L.F. S 87.14 | $ -
28 30" L.F. S 98.04 | $ -
29 36" L.F. S 152,51 | $ -
30 42" L.F. S 17429 | $ -
31 Culvert 12" L.F. S 2179 | $ -
32 (HDPE Pipe) 18" 31 L.F. S 70.81 | $ 2,195.11
33 24" L.F. S 87.14 | $ -
34 30" L.F. S 98.04 | $ -
35 36" L.F. S 152,51 | $ -
36 42" L.F. S 17429 | $ -
37 48" L.F. S 196.07 | $ -
38 Culvert 12" L.F. S 21.79 | $ -
39 (CMP Pipe) 18" L.F. S 38.13 | $ -
40 24" L.F. S 70.81 | $ -
41 30" L.F. S 87.14 | $ -
42 36" L.F. S 98.04 | $ -
43 42" L.F. S 108.93 | $ -
44 48" L.F. S 130.72 | $ -
45 Curb Inlet Type A (D-1) EA. $ 5,989.05 (S -
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46 Type B (D-2) EA. S 5,989.05| S 5,989.05
47 Type C (D-3) EA. $ 6,588.18 | $ -
48 Curb Outlet Type A (D-25) EA. S 2,723.29 (S -
49 Underdrain Pipe D-27 EA. S 544.65 | S -
50 Curtain Wall D-38 EA. S 653.59 | S -
51 D-72 EA. S 70737 | $ -
52 Drainage Channel P.C.C. (D-70 & D-71) L.F. S 1,116.56 | S -
53 Drainage Ditch D-75 L.F. S 27.24 | S -
54 HEC-2 Study and FEMA Revision L.S. $ 32,679.48 | S -
55 Headwalls Gravity Type (<60") EA. S 4,08493 | S -
56 Gravity Type (>60") EA. S 7,788.61|S -
57 Wing Type (<60") EA. $ 5882309 -
58 Wing Type (>60") EA. S 8,71453|S -
59 Inlet Apron D-39 EA. S 2,124.16| S -
60 Pipe Collar D-62 EA. S 2,723.29 | S -
61 Rip Rap (Energy Dissipater) D-40 (.25 Ton) C.y. S 163.40 | $ -
62 D-40 (.50 Ton) C.Y. S 17429 | $ -
63 D-40 (1.0 Ton) C.Y. $  185.18 S -
64 D-40 (2.0 Ton) c.Y. S 196.07 | $ -
65 D-40 (4.0 Ton) C.Y. $ 21786 S -
OTHER
66 S -
67 S -
68 S -
69 S -
70 S -
71 S -
72 S -
73 S -
TOTAL STORM DRAIN COSTS| $ 8,184.16
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